SCHEDULE OF PAY | TEMS PACGE 69
CALL ORDER 521 CONTRACT 1D B - 27088-A
LETTI NG DATE
I TEM NO, DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 10. 000 MOS

3 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DAL

4 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL

5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP

6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

7 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP

8 203-02000 EXCAVATI AN, COWDN 8, 588. 000 n8

9 203-02070 BCRROW 6, 957. 000 n8
10 204-02290 SETTLEMENT PLATE 14. 000 EACH
11 205-03371 SEDI MENT REMOVE 285. 000 n8
12 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 831. 500 My
13 205-06936 TEMPCRARY SEDI MENT TRAP 20. 800 My
14 205-06937 TEMPORARY SI LT FENCE 10. 000 m
15 205-06938 TEMPORARY SLOPE DRAI N 22.000 m
16 206-51215 EXCAVATI QN, X 34. 600 n8
17 206-51220 EXCAVATI ON, VET 74.900 n8
18 206-51225 EXCAVATI ON, DRY 121.600 ng
19 207-08266 SUBGRADE TREATMENT, TYPE I11 741. 000 ng
20 211-06467 AGGREGATE FOR END BENT BACKFI LL 17. 400 n8
21 211-07454 STRUCTURE BACKFI LL 6. 800 ng
22 301-07448 COWPACTED AGGREGATE, NO 53, BASE 1, 554. 800 My
23 302-07455 DENSE GRADED SUBBASE 13. 400 ng
24 402-07432 HVA SURFACE, TYPE A 235. 700 My
25 402-07435 HVA | NTERVEDI ATE, TYPE A 399. 100 My
26 404-05514 SEAL COAT, 5 540. 000 ng
27 406-05521 ASPHALT FOR TACK COAT 2, 635. 000 ng
28 601-06037 GUARDRAI L END TREATMENT, | 4. 000 EACH
29 601-06374 GUARDRAI L TRANSITION, TGS 1 4. 000 EACH
30 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 57. 150 m
31 609-06257 REI NFORCED CONCRETE BRI DGE APPRQOACH, 250 mm 89. 200 ng
32 616-02320 GEOTEXTI LES 3,112. 300 ng
33 616-06405 Rl PRAP, REVETMENT 963. 300 M
34 621-01004 MOBI LI ZATI N AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
35 621-01371 SEED M XTURE, LEGUME, 2 63. 900 kg
36 621-06545 FERTI LI ZER 1. 800 My
37 621-06553 SEED M XTURE, R 261. 300 kg
38 621-06557 SEED M XTURE, T 121. 600 kg
39 621-06565 MULCH NG NVATER AL 12.100 My
40 621-06567 WATER 1. 200 kL
41 621-06575 SCDDI NG NURSERY 67.100 ng
42 622-91786 SEEDLI NG 170. 000 EACH
43 701-51195 PILE, STEEL H HP 310 X 79 48. 000 m
44 701-91792 PILE TIP, STEEL H 8. 000 EACH
45 702-51005 CONCRETE, A, SUBSTRUCTURE 52.100 n8
46 702-51015 CONCRETE, B, FOOTI NGS 21. 600 ng
47 703-51030 REI NFORCI NG STEEL 5, 827. 000 kg
48 703-51032 REI NFORCI NG STEEL, EPOXY COATED 25, 999. 000 kg
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CALL ORDER : 521 CONTRACT ID : B -27088-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

49 704-51002 CONCRETE, C, SUPERSTRUCTURE 159. 200 ng
50 706-06344 RAILING TS-1 140. 970 m
51 707-05984 STRUCTURAL MEMBERS, CONCRETE [-BEAM 111, 1143 mm X 406 nm 288. 000 m
52 709-51821 SURFACE SEAL LUWP LuUwP
53 715-05119 PIPE, TYPE 1, CRCULAR 375 mm 12. 000 m
54 715-05169 PIPE, TYPE 3, C RCULAR 375 mm 14. 000 m
55 715-05407 PI PE, END BENT DRAIN, 150 nm 29. 000 m
56 715-46005 PI PE END SECTI ON, 375 mm 4.000 EACH
57 801-04308 ROAD CLOSURE SI GN ASSEMBLY 3. 000 EACH
58 801-06640 CONSTRUCTI ON SIGN, A 12. 000 EACH
59 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
60 801-07118 BARRI CADE, I11-A 21. 600 m
61 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm THI CKNESS 0. 810 ng

62 802-76055 SI GN PCST, A 14.000 m
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CALL ORDER : 531 CONTRACT ID : B -27194-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 14.000 MOS
3 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DOL
4 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02236 SURFACE, REMOVE 1, 975. 000 SYS
8 202-02278 CURB, CONCRETE, REMOVE 228. 000 LFT
9 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LUWP
10 202-52710 S| DEWALK, CONCRETE, REMOVE 153. 000 SYS
11 203-02070 BORROW 20. 000 CyS
12 206-51235 COFFERDAM LUWP LuUWP
13 210-05720 REPQ NTI NG LUWP LUWP
14 210-08287 NON- DESTRUCTI VE LuwP LUWP
15 306-08043 M LLING TRANSI TI ON 1, 232.000 SYS
16 502-06627 PCCP, 6 IN. 2,372.000 SYS
17 604-07896 CURB RAMP, CONCRETE, B 12. 200 SYS
18 604-91531 SI DEWALK, CONCRETE, 4 IN 137. 000 SYS
19 605-06120 CURB, CONCRETE 210. 000 LFT
20 610-07488 HVA FOR APPROACHES, TYPE C 205. 000 TON
21 616-02320 GEOTEXTI LES 136. 000 SYS
22 616-04918 LI MESTONE 12. 000 SYS
23 616-05688 RI PRAP, CLASS 1 440. 000 TON
24 616-94213 Rl PRAP, GROUTED 130. 000 SYS
25 622-02564 LANDSCAPI NG LUMP LUWP
26 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 646. 000 EACH
27 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 92. 000 EACH
28 703-51032 REI NFORCI NG STEEL, EPOXY COATED 39, 254. 000 LBS
29 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 323. 000 EACH
30 706-92612 RAI LI NG OONCRETE, C, MODI Fl ED 646. 500 LFT
31 708-05394 REPAI R LUWP LUWP
32 708-51813 PNEUVATI CALLY PLACED MORTAR 730. 000 SFT
33 708-51814 WELDED STEEL W RE FABRI C 730. 000 SFT
34 709-51821 SURFACE SEAL LUWP LUWP
35 711-92500 ANCHOR ROD 113. 000 EACH
36 715-91361 PIPE, PVC, 6 IN 48. 000 LFT
37 720-03194 MANHCOLE 4. 000 EACH
38 720-44000 CASTI NG ADJUST TO GRADE 11. 000 EACH
39 727-90308 EPOXY | NJECTI ON, CRACK PREPARATI ON 25. 000 LFT
40 727-90309 EPOXY | NJECTI ON, EPOXY NATER AL 190. 000 GAL
41 727-93560 EPOXY | NJECTI ON, FURNI SHI NG EQUI PMENT LUMP LUWP
42 801-02595 CONTRCLLER, RESET TI M NG 2.000 EACH
43 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 1, 738. 000 LFT
44 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 I N 4,184.000 LFT
45 801-06539 TEMPORARY TRAFFI C SI GNAL | NSTALLATI ON, NAI NTAI N LUMP LUWP
46 801-06640 CONSTRUCTION SIGN, A 35. 000 EACH
47 801-06645 CONSTRUCTION SIGN, B 4. 000 EACH

48 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
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CALL OCRDER : 531 CONTRACT ID : B -27194-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

49 801-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 1. 000 EACH
50 801-07118 BARRI CADE, I11-A 60. 000 LFT
51 801-08388 TEMPCORARY TRAFFI C BARRI ER 330. 000 LFT
52 801-08389 TEMPCRARY TRAFFI C BARRI ER,  ANCHORED 160. 000 LFT
53 801-94295 SI GNAL HEAD, RELOCATE 4.000 EACH
54 805-06592 CONDUI T, STEEL, GALVAN ZED, 2 IN 143. 000 LFT
55 805-06595 CONDUI T, PVC, 2 IN 1, 440. 000 LFT
56 805-86843 WRE, NO 4 CCPPER 1C 572. 000 LFT
57 807-02191 HANDHOLE, LI GHTI NG 8. 000 EACH
58 807-03802 LI GHT STANDARDS 8. 000 EACH
59 808-01238 TRANSVERSE MARKI NG, PAINT, STCP LINE, REMOVE 1. 000 EACH
60 808-03002 LI NE, EPOXY, BROKEN, WVHITE, 4 IN. 405. 000 LFT
61 808-03632 LI NE, EPOXY, SOLID, YELLOWN 4 IN. 1, 768. 000 LFT
62 808-06716 LI NE, REMOVE 2,029. 000 LFT
63 808-74805 TRANSVERSE MARKI NGS, EPOXY, STOP LINE, 24 IN 120. 000 LFT
64 808-74807 PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | NDI CATI ONS ARRONG 1. 000 EACH
65 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (ONLY) 1. 000 EACH

66 808-94455 TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, 6 IN 210. 000 LFT
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CALL CRDER : 541 CONTRACT ID : B -27365-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07040 FIELD CFFICE, C 20. 000 MOS
3 109-08440 QUALI TY ADJUSTMENTS, HVA 1. 000 DOL
4 109-08443 QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFI C 1. 000 DAL
5 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
7 201-52370 CLEARI NG R GHT OF WAY LUWP LUWP
8 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP
9 203-02000 EXCAVATI QN, COMMON 38, 608. 000 n8
10 203-02070 BORROW 97, 578. 000 n8
11 205-03371 SEDI MENT REMOVE 1, 419. 000 n8
12 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 130. 000 My
13 205-06932 TEMPORARY CHECK DAM STRAW BALES 47.000 m
14 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 1. 000 EACH
15 205-06936 TEMPCRARY SEDI MENT TRAP 413. 000 My
16 205-06937 TEMPORARY SI LT FENCE 709. 000 m
17 205-06938 TEMPORARY SLOPE DRAI N 87. 000 m
18 206-51230 EXCAVATI ON, FOUNDATI ON,  UNCLASSI FI ED 83. 200 n8
19 207-08265 SUBGRADE TREATMENT, TYPE I A 11, 000. 000 ng
20 207-08267 SUBGRADE TREATMENT, TYPE IIIA 3, 550. 000 n
21 211-02050 B BORROWV 3, 840. 000 n8
22 211-07454 STRUCTURE BACKFI LL 839. 000 ng
23 213-08058 FLOMBLE BACKFI LL 130. 700 ng
24 301-07448 COVPACTED AGGREGATE, NO 53, BASE 5, 730. 000 My
25 302-07455 DENSE GRADED SUBBASE 27.200 n8
26 306-08043 M LLI NG TRANSI TI ON 170. 000 ng
27 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
28 401-07320 QT QAHVA, 1, 64, SURFACE, 9.5 mm 1, 000. 000 My
29 401-07389 QT QAHVA, 1, 64, |NTERVEDI ATE, 19.0 nm 1, 660. 000 My
30 401-07406 QT QAHVA 1, 64, BASE, 25.0 MM 5, 310. 000 M
31 402-07432 HVA SURFACE, TYPE A 218. 000 My
32 402-07435 HVA | NTERVEDI ATE, TYPE A 363. 000 My
33 402-07453 HVA FCR TBEVPORARY PAVEMENT 467. 000 My
34 406-05520 ASPHALT FOR TACK CQOAT 7.200 My
35 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
36 601-01626 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 2 1. 000 EACH
37 601-02103 GUARDRAI L, WBEAM SHOP CURVED, 1.905 m SPACI NG 26.700 m
38 601-05586 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 9 1. 000 EACH
39 601-94689 GUARDRAI L END TREATMENT, OS 3. 000 EACH
40 601-99105 GUARDRAI L, W BEAM 1.905 m SPACI NG 108. 600 m
41 602-06729 BARRI ER DELI NEATOR 14. 000 EACH
42 609-06259 REI NFORCED CONCRETE BRI DGE APPRCACH, 300 nmm 198. 600 ng
43 610-07486 HVA FOR APPROACHES, TYPE A 396. 000 My
44 611-06497 VAl LBOX ASSEMBLY, SI NGLE 2.000 EACH
45 611-06498 MAI LBOX ASSEMBLY, DQUBLE 1. 000 EACH
46 615-06490 R GHT OF WAY MARKER 55. 000 EACH
47 615-06505 MONUMVENT, B 11. 000 EACH

48 615-06510 MONUMENT, C 2.000 EACH
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CALL CRDER : 541 CONTRACT ID : B -27365-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

49 616-02320 GEOTEXTI LES 4,757.000 ng
50 616-05688 R PRAP, CLASS 1 394. 000 My
51 616-05689 R PRAP, CLASS 2 148. 000 My
52 616-06405 Rl PRAP, REVETMENT 2, 596. 000 My
53 621-02770 ERCSI ON CONTRCOL  BLANKET 12, 613. 000 ng
54 621-06545 FERTI LI ZER 5. 600 My
55 621-06553 SEED M XTURE, R 1, 049. 000 kg
56 621-06557 SEED M XTURE, T 549. 000 kg
57 621-06565 MJULCH NG MATERI AL 48. 700

58 621-06567 WATER 105. 000 kL
59 621-06574 SODDI NG 5, 685. 000 nP
60 622-52436 SIGN, DO NOI MOW COR SPRAY 5. 000 EACH
61 622-91786 SEEDLI NG 210. 000 EACH
62 701-51195 PILE, STEEL H HP 310 X 79 403. 600 m
63 701-91792 PILE TI P, STEEL H 36. 000 EACH
64 701-93633 OVERSI ZED PREDRI LLED PI LE HOLES 24. 000 m

65 702-51005 CONCRETE, A, SUBSTRUCTURE 162. 800 n8
66 702-51015 CONCRETE, B, FQOOTI NGS 8. 400 n8
67 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 14. 000 EACH
68 703-06029 REI NFORCI NG BARS, EPOXY GOATED 43, 135. 000 kg
69 704-51002 CONCRETE, C, SUPERSTRUCTURE 342. 000 n8
70 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 4. 000 EACH
71 706-51020 CONCRETE, C, RAILING 24. 800 n8
72 707-01065 POST- TENSI ONI NG LUWP LUWP
73 709-51821 SURFACE SEAL LuUWP LuUwP
74 715-05019 PIPE, TYPE 1, C RCULAR, 900 mm 24.500 m

75 715-05121 PIPE, TYPE 1, C RCULAR 450 mm 54. 000 m

76 715-05123 PIPE, TYPE 1, C RCULAR 600 nm 52. 500 m

77 715-05125 PIPE, TYPE 1, C RCULAR 750 mm 24. 500 m

78 715-05127 PIPE, TYPE 1, C RCULAR 1050 mm 27.000 m

79 715-05134 PIPE, TYPE 1, G RCULAR 1650 nm 66. 000 m
80 715-05154 PIPE, TYPE 2, C RCULAR 600 nm 22.000 m
81 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 56. 000 m
82 715-05171 PIPE, TYPE 3, C RCULAR 450 nm 22.000 m
83 715-05173 PIPE, TYPE 3, C RCULAR 600 nm 52. 500 m
84 715-05842 CONCRETE ANCHOR, 1050 mm 2.000 EACH
85 715-07626 CONCRETE ANCHOR, 1650 nm 2. 000 EACH
86 715-46005 PI PE END SECTION, 375 nm 8. 000 EACH
87 715-46010 PI PE END SECTION, 450 nm 6. 000 EACH
88 715-46020 Pl PE END SECTI ON, 600 nm 9. 000 EACH
89 715-46030 PI PE END SECTION, 750 nm 2.000 EACH
90 715-46040 PI PE END SECTI ON, 900 nm 2.000 EACH
91 720-45030 I NLET, E7 1. 000 EACH
92 801-04308 ROAD CLOSURE SI GN ASSEMBLY 7.000 EACH
93 801-06203 TEMPCRARY PAVEMENT MARKING 100 mm 600. 000 m
94 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 760. 000 m

95 801-06640 CONSTRUCTI ON SIGN, A 13. 000 EACH

96 801-06645 CONSTRUCTI ON SIGN, B 4. 000 EACH
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CALL CRDER : 541 CONTRACT ID : B -27365-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

97 801-06775 MAI NTAI NI NG TRAFFI C LuwP LuUWP

98 801-07118 BARRI CADE, I11-A 13. 000 m

99 801-07119 BARRI CADE, I11-B 2.000 m
100 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 31. 300 m
101 802-07060 SI GN, SHEET, RELOCATE 1. 000 EACH
102 802-76025 SI G\, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 mm 6. 800 n
103 808-03631 LINE, EPOXY, SOLID, WH TE, 100 mm 140. 000 m
104 808-03632 LI NE, EPOXY, SOLID, YELLOW 100 mm 140. 000 m
105 808-06713 LINE, PAINT, SOLID, WA TE, 100 nm 3, 450. 000 m
106 808-06716 LI NE, REMOVE 80. 000 m
107 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100nmm 3, 400. 000 m
108 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 mm 18. 000 m
109 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 100. 000 EACH
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CALL ORDER : 561 CONTRACT ID : B -27704-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE DECK REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LuUwP LUWP
2 105-07039 FIELD CFFICE, B 12. 000 MOS
3 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DOl
4 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 201-01015 CLEARI NG AND GRUBBI NG LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 159. 000 SYS
8 202-02241 GUARDRAI L, REMOVE 441. 000 LFT
9 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LUWP
10 202-93741 GUARD RAI L END TREATMENT, REMOVE 2.000 EACH
11 202-94810 CURB TURNQUT, REMOVE 2. 000 EACH
12 203-02000 EXCAVATI QN, COVWON 151. 000 CYs
13 211-06467 AGGREGATE FCR END BENT BACKFI LL 29. 000 CYs
14 302-07455 DENSE GRADED SUBBASE 39. 000 CYS
15 306-08043 M LLI NG TRANSI TI ON 534. 000 SYS
16 402-07438 HVA | NTERVEDI ATE, TYPE B 56. 000 TON
17 402-07441 HVA BASE, TYPE B 236. 000 TON
18 406-05521 ASPHALT FOR TACK CQOAT 1, 299. 000 SYS
19 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
20 601-06035 GUARDRAI L, RESET 30. 000 LFT
21 601-08433 GUARDRAI L END TREATMENT, TYPE G5, SPARE PARTS 2.000 EACH
22 601-94689 GUARDRAI L END TREATMENT, ©S 2.000 EACH
23 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 262. 500 LFT
24 601-99132 GQUARDRAI L TRANSITION, VH, 6 FT. 3 IN SPACI NG 1. 000 EACH
25 602-06729 BARRI ER DELI NEATCR 28. 000 EACH
26 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH 12 I N 228. 000 SYS
27 610-07487 HVA FOR APPROACHES, TYPE B 81. 000 TON
28 616-02320 GEOTEXTI LES 949. 000 SYS
29 616-06405 RI PRAP, REVETMENT 1, 283. 000 TON
30 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
31 621-06560 MJULCHED SEEDI NG U 512. 000 SYS
32 621-06574 SCDDI NG 32. 000 SYS
33 702-51005 CONCRETE, A, SUBSTRUCTURE 97. 600 CyS
34 702-51110 GRATES, BASINS, AND FI TTINGS, CAST | RON 7,084. 000 LBS
35 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 16. 000 EACH
36 703-51030 REI NFORCI NG STEEL 10, 968. 000 LBS
37 703-51032 REI NFORCI NG STEEL, EPOXY COATED 164, 160. 000 LBS
38 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 1, 442. 000 EACH
39 704-51002 CONCRETE, C, SUPERSTRUCTURE 540. 000 CYs
40 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI QN, TBC 4. 000 EACH
41 706-51020 CONCRETE, C, RAILING 83. 000 CYs
42 708-51813 PNEUVATI CALLY PLACED MORTAR 550. 000 SFT
43 708-51814 VELDED STEEL WRE FABRI C 225. 000 SFT
44 709-04647 FI BER WRAP CONCRETE CASI NG SYSTEM LUWP LUWP
45 709-51821 SURFACE SEAL LuUWP LuUwP
46 711-02978 REPAI R DETAI L 42.000 EACH
47 711-04121 ANCHOR BOLT, AB1 24. 000 EACH

48 711-51877 JACKI NG AND SUPPCRTI NG BEAVS LuUWP LUWP
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CALL ORDER : 561 CONTRACT ID : B -27704-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE DECK REPLACEMENT

49 715-91361 PIPE, PVC, 6 IN 71.500 LFT
50 724-51925 STRUCTURAL EXPANSI ON JO NT, SS 40. 700 LFT
51 726-92406 BEARI NG ASSEMBLY, ELASTOMERI C 36. 000 EACH
52 726-92406 BEARI NG ASSEMBLY, ELASTOMVERI C 42.000 EACH
53 801-01851 TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS LUWP LUWP
54 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 1, 510. 000 LFT
55 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 4,514. 000 LFT
56 801-06216 TEMPCRARY TRANSVERSE PAVEMENT MARKI NG 24 | N 24. 000 LFT
57 801-06640 CONSTRUCTI ON SIGN, A 19. 000 EACH
58 801-06645 CONSTRUCTION SIGN, B 8. 000 EACH
59 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
60 801-07119 BARRI CADE, 111-B 24.000 LFT
61 801-08401 TEMPCRARY TRAFFI C BARRI ER, TYPE 2 780. 000 LFT
62 808-06713 LINE, PAINT, SQLID WHTE 4 IN 1, 691. 000 LFT
63 808-06714 LINE, PAINT, SCLID, YELLON 4 IN. 1, 691. 000 LFT
64 808-06716 LI NE, REMOVE 1, 800. 000 LFT
65 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 10. 000 EACH

66 808-75998 SNOAPLOMBLE RAI SED PAVEMENT MARKER 10. 000 EACH
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CALL ORDER : 571 CONTRACT | D B - 27860- A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 REPLACE SUPERSTRUCTURE AND W DEN
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 10. 000 MOS
3 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DOL
4 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LUWP
6 202-02240 PAVEMENT REMOVAL 631. 000 SYS
7 202-02241 GUARDRAI L, REMOVE 50. 000 LFT
8 202-02274 CURB, CONCRETE, | NTEGRAL, REMOVE 239. 000 LFT
9 202-02278 CURB, CONCRETE, REMOVE 50. 000 LFT
10 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUMP LUWP
11 202-52710 S| DEWALK, CONCRETE, REMOVE 203. 000 SYS
12 202-91385 I NLET, REMOVE 1. 000 EACH
13 202-91840 FENCE, CHAI N LINK, REMOVE 32. 000 LFT
14 211-06467 AGGREGATE FOR END BENT BACKFI LL 226. 000 CYs
15 213-08058 FLOMBLE BACKFI LL 48. 000 CYs
16 302-06464 SUBBASE FOR PCCP 4. 000 CYS
17 302-07455 DENSE GRADED SUBBASE 105. 000 CYs
18 306-08034 M LLING, ASPHALT, 1 1/2 IN 2,176. 000 SYS
19 406-05521 ASPHALT FCR TACK COAT 2,444,000 SYS
20 601-05057 SPARE PARTS PACKAGE 4.000 EACH
21 601-06234 | MPACT ATTENUATOR, R1, Wi, TL-2 2.000 EACH
22 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 54. 000 LFT
23 603-03398 FENCE, RELOCATE 30. 000 LFT
24 604-07902 CURB RAMP, CONCRETE, H 8. 000 SYS
25 604-07903 CURB RAWP, CONCRETE, K 10. 000 SYS
26 604-91531 S| DEWALK, CONCRETE, 4 IN 149.000 SYS
27 605-06090 CURB, | NTEGRAL, CONCRETE 239. 000 LFT
28 605-06120 CURB, CONCRETE 65. 000 LFT
29 605-06140 CURB AND GQUTTER, CONCRETE 10. 000 LFT
30 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH 12 I N 639. 000 SYS
31 610-07487 HVA FOR APPROACHES, TYPE B 199. 000 TON
32 610-07712 PCCP FOR APPROACHES, 6 I N 14.000 SYS
33 616-02320 GEOTEXTI LES 658. 000 SYS
34 616-05688 Rl PRAP, CLASS 1 702. 000 TON
35 621-06557 SEED M XTURE, T 10. 000 LBS
36 621-06570 TOP SAL 10. 000 CYs
37 621-06575 SODDI NG NURSERY 57. 000 SYS
38 702-03607 CORED HOLE I N CONCRETE 24.000 EACH
39 702-51100 DRAIN PIPE, CAST IRON, 6 IN 34. 000 LBS
40 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 192. 000 LBS
41 702-92857 CONCRETE, C, SUBSTRUCTURE 42.100 Cys
42 702-93722 CONCRETE, C 25. 300 Cys
43 703-51032 REI NFORCI NG STEEL, EPOXY COATED 70, 375. 000 LBS
44 703-97703 THREADED BAR SPLI CE, EPOXY COATED 406. 000 EACH
45 704-51002 CONCRETE, C, SUPERSTRUCTURE 173. 000 CYs
46 706-06349 RAILING TX 174. 000 LFT
47 707-08458 STRUCTURAL MEMBERS 3, 267. 000 SFT
48 709-51821 SURFACE SEAL LUWP LUWP
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CALL CRDER : 571 CONTRACT ID : B -27860-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 REPLACE SUPERSTRUCTURE AND W DEN

49 711-90114 SUPPORTI NG SUPERSTRUCTURE LUWP LUWP
50 715-05149 PIPE, TYPE 2, QA RCULAR 12 IN 18. 000 LFT
51 715-05151 PIPE, TYPE 2, CQRCUAR 15 IN 44.000 LFT
52 715-08283 PCCP FOR STRUCTURE | NSTALLATI ON 19. 000 SYS
53 715-08305 HVA FOR STRUCTURE | NSTALLATI QN, TYPE B 2.000 TON
54 720-44000 CASTI NG ADJUST TO GRADE 1. 000 EACH
55 720-45015 INLET, A8 1. 000 EACH
56 801-03290 CONSTRUCTION SIGN, C 4. 000 EACH
57 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4. 000 EACH
58 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 1, 240. 000 LFT
59 801-06207 TEMPCORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 1, 700. 000 LFT
60 801-06625 DETOUR RQUTE MARKER ASSEMBLY 9. 000 EACH
61 801-06640 CONSTRUCTI ON SIGN, A 15. 000 EACH
62 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
63 801-07118 BARRI CADE, I11-A 168. 000 LFT
64 801-07119 BARRI CADE, I|11-B 48. 000 LFT
65 801-08401 TEMPCRARY TRAFFI C BARRI ER, TYPE 2 305. 000 LFT
66 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHCR BASE 24.500 LFT
67 802-07058 SI GN, SHEET ASSEMBLY, RELOCATE 1. 000 EACH
68 802-07060 SI GN, SHEET, RELOCATE 2.000 EACH
69 808-02066 TRANSVERSE MARKI NGS, THERMCOPLASTI C, SCOLI D WHI TE CROSSHATCH 208. 000 LFT
70 808-05866 PAVEMENT MESSAGE MARKI NG REMOVE 16. 600 SYS
71 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN. 195. 000 LFT
72 808-06716 LI NE, REMOVE 510. 000 LFT
73 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOWN 4 IN. 932. 000 LFT
74 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLI D, WH TE, CROSSHATCH 280. 000 LFT
75 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 144,000 LFT
76 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCOPLASTI C, LANE | NDI CATI ON 1. 000 EACH
77 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (ON\LY) 1. 000 EACH

78 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD, RXR 3.000 EACH
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CALL ORDER : 581 CONTRACT ID : B -28117-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTITY UNI TS

SECTI ON NO. 0001 NEW BRI DGE CONSTRUCTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1.000 DAL
4 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
8 202-96133 Pl PE, REMOVE 16. 000 LFT
9 203-02000 EXCAVATI ON, COVMON 721. 000 CYs
10 203-51223 EXCAVATI ON, WATERWAY 281. 000 CYs
11 205-06932 TEMPCRARY CHECK DAM STRAW BALES 48. 000 LFT
12 205-06937 TEMPCRARY SI LT FENCE 650. 000 LFT
13 206-93520 TEMPORARY SHEET PI LI NG 30. 000 SFT
14 207-08263 SUBGRADE TREATMENT, TYPE | A 865. 200 SYS
15 211-07454 STRUCTURE BACKFI LL 544. 600 CYs
16 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 85. 600 TON
17 306-08036 M LLING ASPHALT, 2 IN 875. 400 SYS
18 402-07433 HVA SURFACE, TYPE B 124. 200 TON
19 402-07438 HVA | NTERVEDI ATE, TYPE B 183. 000 TON
20 402-07441 HVA BASE, TYPE B 312. 000 TON
21 406- 05520 ASPHALT FCR TACK COAT 0. 560 TON
22 601-01701 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 2 1. 000 EACH
23 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 2.000 EACH
24 601-05057 SPARE PARTS PACKAGE 1. 000 EACH
25 601-94689 GUARDRAI L END TREATMENT, CS 1. 000 EACH
26 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 1. 000 EACH
27 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 341. 000 LFT
28 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH 12 I N 192. 200 SYS
29 610-07486 HVA FOR APPROACHES, TYPE A 18. 700 TON
30 615-06490 R GHT OF WAY MARKER 11. 000 EACH
31 616-02320 GEOTEXTI LES 290. 000 SYS
32 616-06406 RI PRAP, REVETMENT 363. 000 SYS
33 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
34 621-06553 SEED M XTURE, R 63. 200 LBS
35 703-06029 REI NFORCI NG BARS, EPOXY COATED 8, 382. 000 LBS
36 704-51002 CONCRETE, C, SUPERSTRUCTURE 51. 200 CYs
37 723-06660 W NGMLL 77.480 SYS
38 723-08489 STRUCTURE, PRECAST THREE-SIDED, 264 IN. X 132 IN 48. 800 LFT
39 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 2.000 EACH
40 801-01851 TEMPCRARY TRAFFI C SI GNAL W TH DETECTORS LuUWP LUWP
41 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN 3, 200. 000 LFT
42 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKI NG REMOVABLE, 24 I N 24.000 LFT
43 801-06539 TEMPORARY TRAFFI C SI GNAL | NSTALLATI ON, NAI NTAI N LUMP LUWP
44 801-06640 CONSTRUCTI ON SIGN, A 10. 000 EACH
45 801-06645 CONSTRUCTI ON SIGN, B 20. 000 EACH
46 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
47 801-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 6. 000 EACH

48 801-08388 TEMPORARY TRAFFI C BARRI ER 270. 000 LFT
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CALL ORDER : 581 CONTRACT ID : B -28117-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 NEW BRI DGE CONSTRUCTI ON

49 801-08389 TEMPORARY TRAFFI C BARRI ER, ANCHCORED 80. 000 LFT
50 808-03631 LINE, EPOXY, SQLID, WVHTE, 4 IN 1, 200. 000 LFT
51 808-04896 LI NE, EPOXY, BROKEN, YELLOW 4 IN 150. 000 LFT
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CALL CRDER @ 591 CONTRACT ID : B -28118-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACENMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 7.000 MOS
3 109-08440 QUALI TY ADJUSTMENTS, HVA 1. 000 DOL
4 109-08443 QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFI C 1. 000 DAL
5 109-08444 QUALI TY ADJUSTMENTS, FAI LED MVATERI ALS 1. 000 DAL
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
7 201-52370 CLEARI NG RI GAT COF WAY LUWP LUWP
8 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP
9 203-02000 EXCAVATI QN, COMMON 9, 335. 000 n8
10 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 138. 000 My
11 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 1. 000 EACH
12 205-06936 TEMPCRARY SEDI MENT TRAP 83. 000 My
13 205-06937 TEMPORARY SI LT FENCE 647.000 m
14 207-08264 SUBGRADE TREATMENT, TYPE 11 6, 820. 000 ng
15 211-07454 STRUCTURE BACKFI LL 1, 000. 000 n8
16 213-08058 FLOMBLE BACKFI LL 23. 200 n8
17 301-07448 COWPACTED AGGREGATE, NO 53, BASE 1, 815. 000 My
18 306-08036 M LLING ASPHALT, 50 mm 1, 320. 000 ng
19 306-08043 M LLI NG TRANSI TI ON 360. 000 ng
20 401-06264 PROFI LOGRAPH, HVA LUWP LUWP
21 401-07321 QU QA HWA, 2, 64, SURFACE, 9.5 mMm 498. 000 My
22 401-07390 QT QA HVA, 2, 64, |NTERMEDI ATE, 19.0 mm 1, 291. 000 My
23 401-07407 QT QAHWA, 2, 64, BASE, 25.0 nm 2, 311. 000 My
24 404-05511 SEAL CQAT, 2 1, 986. 000 ng
25 406- 05520 ASPHALT FOR TACK CQOAT 4. 350 My
26 601-05586 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 9 1. 000 EACH
27 601-94689 GUARDRAI L END TREATMENT, CS 3. 000 EACH
28 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 251. 460 m
29 610-07486 HVA FOR APPROACHES, TYPE A 209. 000 My
30 611-06497 MAI LBOX ASSEMBLY, SINGLE 4.000 EACH
31 611-06498 VAl LBOX ASSEMBLY, DOUBLE 1. 000 EACH
32 615-06490 R GHT OF WAY MARKER 21. 000 EACH
33 615-06505 MONUMENT, B 12. 000 EACH
34 616-02320 GEOTEXTI LES 1, 613. 000 ng
35 616-05688 RI PRAP, CLASS 1 407. 000 My
36 616-06405 Rl PRAP, REVETMENT 159. 000 M
37 616-06451 RI PRAP, UNI FCRM 244,000 My
38 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 3. 000 EACH
39 621-06545 FERTI LI ZER 1. 400 My
40 621-06553 SEED M XTURE, R 292. 000 kg
41 621-06557 SEED M XTURE, T 272.000 kg
42 621-06565 MULCH NG MATER AL 6.900 My
43 621-06567 WATER 21. 000 kL
44 621-06574 SCDDI NG 1,161. 000 ng
45 715-05019 PIPE, TYPE 1, C RCULAR 900 nm 30. 000 m
46 715-05123 PIPE, TYPE 1, O RCULAR 600 nm 50. 000 m
47 715-05149 PIPE, TYPE 2, CRCULAR 300 mm 0. 500 m
48 715-05169 PIPE, TYPE 3, CIRCULAR 375 mm 39.500 m
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CALL CRDER @ 591 CONTRACT ID : B -28118-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

49 715-08305 HVA FOR STRUCTURE | NSTALLATION, TYPE B 10. 000 My
50 715-46005 PI PE END SECTION, 375 nm 8. 000 EACH
51 715-46020 Pl PE END SECTI QN, 600 mm 4. 000 EACH
52 715-46040 PI PE END SECTION, 900 nm 2.000 EACH
53 720-45275 PI PE CATCH BASIN, 600 mm 1. 000 EACH
54 723-06660 W NGMLL 66. 500 ng
55 723-06920 STRUCTURE, PRECAST THREE-SI DED, 8530 nm X 3400 mm 24. 400 m
56 801-04308 ROAD CLOSURE SI GN ASSEMBLY 7.000 EACH
57 801-06625 DETOUR ROUTE MARKER ASSEMBLY 11. 000 EACH
58 801-06640 CONSTRUCTI ON SIGN, A 16. 000 EACH
59 801-06645 CONSTRUCTI ON SIGN, B 2.000 EACH
60 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
61 801-07118 BARRI CADE, I11-A 32. 400 m
62 801-07119 BARRI CADE, I11-B 14. 400 m
63 802-05701 SI GN PGST, SQUARE, 1, REINFORCED ANCHOR BASE 17.500 m
64 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 2. 800 n
65 808-06712 LI NE, PAINT, BROKEN, YELLOW 100 mm 207. 000 m
66 808-06713 LINE, PAINT, SQLID, WH TE, 100 nm 1, 750. 000 m
67 808-06714 LINE, PAINT, SQLID, YELLON 100 nmm 536. 000 m
68 808-06726 TRANSVERSE MARKI NGS, PAI NT, STCP LINE, 600 mm 13. 000 m
69 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 71. 000 EACH
70 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 71. 000 EACH
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CALL CRDER : 631 CONTRACT ID : B -28366-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE DECK REPLACEMENT AND W DENI NG

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 12. 000 MOS
3 109-08443 QUALI TY ADJUSTMENTS, TEMPCORARY TRAFFI C 1. 000 DOL
4 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02240 PAVEMENT REMOVAL 169. 000 SYS
8 202-02241 GUARDRAI L, REMOVE 619. 500 LFT
9 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
10 202-93741 GUARD RAI L END TREATMENT, REMOVE 2. 000 EACH
11 203-02000 EXCAVATI ON, COVMON 386. 000 CYS
12 203-02070 BCRROW 100. 000 CYS
13 206-51230 EXCAVATI ON, FOUNDATI ON,  UNCLASSI FI ED 153. 900 CYs
14 211-06467 AGGREGATE FCR END BENT BACKFI LL 68. 000 CYs
15 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 8. 200 TON
16 302-07455 DENSE GRADED SUBBASE 47. 600 CYs
17 306-08033 M LLING ASPHALT, 1 IN 771.000 SYS
18 306-08036 M LLING ASPHALT, 2 IN 540. 000 SYS
19 306-08037 M LLING ASPHALT, 3 IN 469. 000 SYS
20 306-08038 M LLI NG ASPHALT, 4 IN. 100. 000 SYS
21 306-08043 M LLI NG TRANSI TI ON 563. 000 SYS
22 402-07433 HVA SURFACE, TYPE B 329. 800 TON
23 402-07438 HVA | NTERVEDI ATE, TYPE B 370. 000 TON
24 402-07441 HVA BASE, TYPE B 422.700 TON
25 406-05521 ASPHALT FCR TACK COAT 7,706. 000 SYS
26 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
27 601-02103 GUARDRAI L, WBEAM SHCP CURVED, 6 FT. 3 IN SPACI NG 31. 250 LFT
28 601-08433 GUARDRAI L END TREATMENT, TYPE OGS, SPARE PARTS 1. 000 EACH
29 601-94689 GUARDRAI L END TREATMENT, CS 2.000 EACH
30 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 243. 750 LFT
31 601-99132 GUARDRAI L TRANSITION, VH, 6 FT. 3 IN SPACI NG 4. 000 EACH
32 602-06729 BARRI ER DELI NEATCR 28. 000 EACH
33 605-94811 CURB TURNQUT 2. 000 EACH
34 607-06335 PAVED SI DE DI TCH, A 114.800 LFT
35 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH 12 I N. 287. 300 SYS
36 616-02320 GEOTEXTI LES 2,178.000 SYS
37 616-05688 RI PRAP, CLASS 1 405. 000 TON
38 616-06405 Rl PRAP, REVETMENT 779. 000 TON
39 616-95754 PAVED SI DE DI TCH, BREAK 36. 000 LFT
40 619-05926 ENVI RONVENTAL  CONTROL LuwP LuUwP
41 619-60999 CLEAN STEEL BRI DGE, PARTI AL LUMP LUWP
42 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LUWP LUWP
43 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
44 621-06559 MULCHED SEEDI NG R 803. 000 SYS
45 621-06574 SCDDI NG 8. 200 SYS
46 701-51195 PILE, STEEL H, HP 12 X 53 388. 000 LFT
47 701-91792 PILE TIP, STEEL H 9. 000 EACH

48 702-51005 CONCRETE, A, SUBSTRUCTURE 225. 300 Cys
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CALL ORDER : 631 CONTRACT ID : B -28366-A
LETTI NG DATE :

SECTI ON NO. 0001 BRI DGE DECK REPLACEMENT AND W DENI NG

49 702-51015 CONCRETE, B, FOOTI NGS 10. 900 Cys
50 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 2, 254. 000 LBS
51 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 150. 000 EACH
52 703-01540 THREADED Tl E BAR ASSEMBLY 44. 000 EACH
53 703-06028 REI NFORCI NG BARS 16, 746. 000 LBS
54 703-06029 REI NFORCI NG BARS, EPOXY COATED 154, 701. 000 LBS
55 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 1, 499. 000 EACH
56 704-51002 CONCRETE, C, SUPERSTRUCTURE 542. 400 CYs
57 706-06339 RAILING PF-1 880. 400 LFT
58 706-06351 CONCRETE BRI DGE RAILI NG TRANSI TI ON, TPF-1 4. 000 EACH
59 706-51020 CONCRETE, C, RAILING 53. 300 CYS
60 709-51821 SURFACE SEAL LUWP LuUwP
61 711-04121 ANCHCOR BOLT, ABl1 126. 000 EACH
62 711-51038 STRUCTURAL STEEL LUWP LUWP
63 711-51864 DRI LLED HOLE 208. 000 EACH
64 711-51866 Rl VET, REMOVE 8. 000 EACH
65 711-51877 JACKI NG AND SUPPORTI NG BEANMB LUWwP LUWP
66 711-96526 FI ELD WELDED STUD, 0.875 IN. DA 4, 359. 000 EACH
67 715-05407 PIPE, END BENT DRAIN, 6 IN 121. 000 LFT
68 715-91361 PIPE, PVC, 6 IN 20. 000 LFT
69 724-51925 STRUCTURAL EXPANSI ON JO NT, SS 98. 500 LFT
70 726-58789 BEARI NG ASSEMBLY, ELASTOMERIC, 11 25. 000 EACH
71 726-92532 BEARI NG ASSEMBLY, ELASTOMERIC, |11 33. 000 EACH
72 726-99095 BEARI NG ASSEMBLY, ELASTOMERIC, | 9. 000 EACH
73 801-01851 TEMPORARY TRAFFI C SI GNAL W TH DETECTORS LuUwP LuUwP
74 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 1, 540. 000 LFT
75 801-06207 TEMPCORARY PAVEMENT MARKI NG REMOVABLE, 4 [N 10, 815. 000 LFT
76 801-06640 CONSTRUCTI ON SIGN, A 35. 000 EACH
77 801-06645 CONSTRUCTION SIGN, B 3. 000 EACH
78 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuUwP
79 801-07119 BARRI CADE, I11-B 24.000 LFT
80 801-08401 TEMPCRARY TRAFFI C BARRI ER, TYPE 2 840. 000 LFT
81 801-97643 TEMPCRARY BUZZ STRI PS 720. 000 LFT
82 808-03631 LINE, EPOXY, SCLID, WHTE, 4 IN 2,743.000 LFT
83 808-03632 LI NE, EPOXY, SCLID, YELLOWN 4 IN. 2, 095. 000 LFT
84 808-04896 LI NE, EPOXY, BRCOKEN, YELLOW 4 IN 296. 000 LFT
85 808-06716 LI NE, REMOVE 3, 319. 000 LFT
86 808-74805 TRANSVERSE MARKI NGS, EPOXY, STCP LINE, 24 IN 22.000 LFT
87 808-74807 PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | NDI CATI ONS ARRONG 2.000 EACH
88 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (ONLY) 1. 000 EACH
89 808-75996 SNOAWPLONABLE RAI SED PAVEMENT MARKER, REMOVE 31. 000 EACH

90 808-75998 SNOAPLOMBLE RAI SED PAVEMENT NMARKER 31. 000 EACH
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CALL ORDER : 651 CONTRACT ID : B -28375-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE PAI NTI NG

1 109-08444 QUALI TY ADJUSTMENTS, FAI LED MATERI ALS 1. 000 DOL
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUMP
3 619-05926 ENVI RONVENTAL  CONTROL LuUwP LuUWP
4  619-05926 ENVI RONMVENTAL CONTRCL LUWP LUWP
5 619-05926 ENVI RONVENTAL CONTRCL LuUwP LuwP
6 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LUWP LUWP
7 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LUWP LUWP
8 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LUWP LUWP
9 709-51821 SURFACE SEAL LUWP LUWP
10 709-51821 SURFACE SEAL LUWP LUWP
11 709-51821 SURFACE SEAL LUWP LUWP
12 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 6, 240. 000 LFT
13 801-06710 FLASH NG ARROW SI GN 60. 000 DAY
14 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
15 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
16 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
17 801-09133 TEMPORARY CHANGEABLE MESSAGE S| GN 4. 000 EACH

18 801-92448 CONSTRUCTI ON SI GNS, MOBI LE 360. 000 DAY
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CALL ORDER : 661 CONTRACT ID : B -28506-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 12. 000 MOS
3 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DAL
4 109-08444 QUALI TY ADJUSTMENTS, FAI LED MVATERI ALS 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 201-52370 CLEARI NG RI GHT OF WAY LuUwP LUMP
7 202-51330 PRESENT STRUCTURE, REMOVE LuUWP LUWP
8 203-02000 EXCAVATI QN, COMMON 7,458. 000 n8
9 205-03371 SEDI MENT REMOVE 127. 200 n8
10 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 16. 560 My
11 205-06936 TEMPORARY SEDI MENT TRAP 70. 560 My
12 205-06937 TEMPORARY SI LT FENCE 331. 000 m
13 206-51215 EXCAVATION, X 59. 800 n8
14 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 509. 200 ng
15 207-08267 SUBGRADE TREATMENT, TYPE II1A 1, 491. 300 ng
16 211-06467 AGGREGATE FOR END BENT BACKFI LL 46. 800 n8
17 211-07454 STRUCTURE BACKFI LL 2.400 n8
18 301-07448 COVPACTED AGGREGATE, NO 53, BASE 765. 100 My
19 302-07455 DENSE GRADED SUBBASE 7.900 n8
20 303-07449 COVPACTED AGGREGATE, NO 73 444. 800 My
21 601-06037 GUARDRAI L END TREATMENT, | 4. 000 EACH
22 601-06374 GUARDRAI L TRANSI TION, TGS 1 4. 000 EACH
23 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 112. 400 m
24 602-06729 BARRI ER DELI NEATCR 10. 000 EACH
25 603-06042 FENCE, BARBED WRE, 1220 nmm 150. 000 m
26 609-06257 REI NFORCED CONCRETE BRI DGE APPROACH, 250 mm 112. 800 ng
27 615-06490 R GHT OF WAY MARKER 16. 000 EACH
28 616-02320 GEOTEXTI LES 1, 318. 700 ng
29 616-06405 RI PRAP, REVETMENT 594. 200 My
30 616-06451 Rl PRAP, UNI FORM 264. 600 M
31 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
32 621-06545 FERTI LI ZER 0. 630 My
33 621-06553 SEED M XTURE, R 66. 700 kg
34 621-06557 SEED M XTURE, T 57. 800 kg
35 621-06565 MJULCH NG MATERI AL 3. 200 My
36 621-06567 WATER 114. 000 kL
37 621-06574 SODDI NG 576. 000 ng
38 622-52436 SIGN, DO NOT MOW OR SPRAY 2. 000 EACH
39 622-91786 SEEDLI NG 50. 000 EACH
40 702-51005 CONCRETE, A, SUBSTRUCTURE 144.500 ng
41 702-51015 CONCRETE, B, FOOTI NGS 59. 800 ng
42 703-51030 REI NFORCI NG STEEL 17, 289. 000 kg
43 703-51032 REI NFORCI NG STEEL, EPOXY COATED 23, 828. 000 kg
44 704-51002 CONCRETE, C, SUPERSTRUCTURE 109. 700 n8
45 706-06344 RAILING TS 1 40. 010 m
46 707-05983 STRUCTURAL MEMBERS, CONCRETE I|-BEAM I, 914 nm X 305 mm 205. 000 m
47 709-51821 SURFACE SEAL LUWP LUWP

48 715-05171 PI PE, TYPE 3, C RCULAR 450 mm 12. 500 m



SCHEDULE CF PAY | TEMB PAGE 88

CALL ORDER : 661 CONTRACT ID : B -28506-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

49 715-05407 PI PE, END BENT DRAIN, 150 nm 38. 000 m
50 715-46010 PI PE END SECTION, 450 nm 2.000 EACH
51 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
52 801-06640 CONSTRUCTI ON SI GN, A 10. 000 EACH
53 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
54 801-07118 BARRI CADE, I11-A 14. 400 m
55 801-07119 BARRI CADE, I11-B 14. 400 m
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CALL ORDER : 671 CONTRACT ID : B -28516-A
LETTI NG DATE :

SECTI ON NO. 0001 BEAM STRAI GHTENI NG

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DAL
3 109-08444 QUALI TY ADJUSTMENTS, FAI LED MATERI ALS 1. 000 DOL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
5 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LUWP
6 711-51038 STRUCTURAL STEEL LUWP LUWP
7 711-51864 DRI LLED HOLE 136. 000 EACH
8 711-51871 FI LLET WELD, 0.3125 IN 92. 000 LFT
9 711-91149 STRAI GHTEN STEEL BEAM LuUwP LuUwP
10 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 4.000 EACH
11 801-06640 CONSTRUCTI ON SIGN, A 9. 000 EACH
12 801-06710 FLASH NG ARROW SI GN 28. 000 DAY

13 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP






